



Education Partners Solution, Inc.
3506 Hwy 6 S., Suite 226
Sugar Land, TX 77478-4401
Voice: (281) 494-0187
FAX: (281) 980-2942
Email: gifford@eps4.com

August 21, 2001

NHMCCD WAN RFP ADDENDUM #2

This addendum documents the questions, answers and statements following the NHMCCD WAN RFP pre-proposers conference on Tuesday, August 7, 2001 until Monday, August 20, 2001.

1. Section 1.2 Schedule of Events

- a) *Q. Can we have an extension on the RFP due Date?* A: Several proposers have requested a RFP due date extension due to the significant size of the project. In the best interest of NHMCCD, the RFP due date extension has been granted by NHMCCD until September 25, 2001 at 2:00 PM.
- b) RFP question date will be extended until end of business day September 18, 2001.
- c) As a result, the Schedule of Events dates have been modified. These dates are reflected in **BOLD CAPITAL RED LETTERS** for ease of identification.

1.2 Schedule of Events

The following is the required schedule of events for this project. All tasks and associated schedules in italicized text are subject to change based on the RFP responses and evaluation process.

Release of RFP to Proposers	July 20, 2001
Pre-Proposal Conference	August 7, 2001, @ 2:00 P.M.
RFP Opening	SEPTEMBER 25, 2001 @ 2:00 P.M.
Contract Award	OCTOBER 23, 2001
Contract Review/Legal/Signed	NOVEMBER 21, 2001
Project Start-up	DECEMBER 3, 2001